
Metro

Board Report

Los Angeles County
Metropolitan Transportation

Authority
One Gateway Plaza

3rd Floor Board Room
Los Angeles, CA

File #: 2018-0638, File Type: Contract Agenda Number: 27.

OPERATIONS, SAFETY, AND CUSTOMER EXPERIENCE COMMITTEE
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SUBJECT: Q’POD ASSEMBLY KITS WITH CURB SIDE SEAT

ACTION: AWARD CONTRACT

RECOMMENDATION

AUTHORIZE the chief Executive Officer to award a two-year, Indefinite Delivery, Indefinite Quantity
Contract No. MA53850000 to Gillig LLC, for Kit - Q’Pod Assemblies with Passenger Curb Side Seats.
The Contract has a first year amount of $2,005,420, inclusive of sales tax, and a second year amount
of $2,005,420, inclusive of sales tax, for a total contract value of $4,010,840, subject to resolution of
protest(s), if any.

ISSUE

This procurement is for the acquisition of Q’Pod Wheelchair Securement Kits that include two Q’Pod
units and one wall mounted flip seat per bus. The Q’POD’s 3-point system and integrated restraints
make securing wheelchair passengers quicker and easier than the current wheelchair securement
systems. Award of this Contract will ensure that Bus Maintenance has adequate inventory to replace
the current wheelchair securement systems with the Q’Pod’s 3-point system during the bus midlife
refurbishment.

BACKGROUND

The Central Maintenance Shop (CMS) will be begin midlife refurbishments on the North American
Bus Industries (NABI) 8500 series composite buses in the spring of 2019 and plans to install Q’Pod
wheelchair securement kits and the wall mounted flip seat on all of these midlife buses. The Q’Pod
wheelchair securement kits will be installed by Metro Mechanics at the CMS during the midlife
refurbishment process.

DISCUSSION

The Q’Pod wheelchair securement 3-point technology provides one of the fastest ways to secure a
wheelchair passenger. In addition, the Q’Pod’s integrated stabilizing bumper acts as a 4th contact
point, improving lateral stability and greatly reducing wheelchair tip-overs. All Q’Pod lap, shoulder,
and self-tensioning rear belts are fully enclosed when not in use and located in easy-to-reach
locations. The lap, shoulder, and rear belts are also precisely positioned for the proper wheelchair
securement angles.
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The contract to be awarded is a “requirements type” agreement in which we commit to order only
from the awardee, up to the specified quantity for a specific duration of time, but there is no obligation
or commitment for us to order any or all of the Q’Pod wheelchair securement kits that may be
anticipated.  The bid quantities are estimates only, with deliveries to be ordered and released as
required. The Diversity and Economic Opportunity Department (DEOD) recommended a two percent
(2%) DBE goal for this solicitation. The purchased Q’Pod wheelchair securement kits are installed by
Metro Mechanics.

The Q’Pod wheelchair securement kits will be purchased and maintained in inventory and managed
by Material Management.  As the Q’Pod wheelchair securement kits are issued, the appropriate
budget project numbers and accounts will be charged.

DETERMINATION OF SAFETY IMPACT

Award of contract will ensure that the Central Maintenance Facility will have an adequate inventory of
the Q’Pod wheelchair securement kits to replace the current wheelchair securement systems with the
Q’Pod’s 3-point system during the bus midlife refurbishment.

FINANCIAL IMPACT

The FY19 annual budget for the Q’Pod Wheelchair Securement Kit project is $746,300 with $253,948
for materials and $492,352 in Labor under Cost Center 3366 in Central Maintenance, Account 50441,
Parts - Revenue Vehicle and Project 203039 ADA Equipment Installation. The approved LOP is
$2,728,000. Additional expenditures related to the Q’Pod assembly kits with curb side seat contract
award will be charged to project 203024 - Bus Midlife.

Since this is a multi-year contract, the cost center manager will be responsible for budgeting all
forecasted project expenditures in future fiscal years.

Impact to Budget

The current source of funds for this action are Transportation Development Act (TDA). Use of this
funding source  maximizes allowable project funding allocations given established provisions and
guidelines.

IMPLEMENTATION OF STRATEGIC PLAN GOALS

The procurement of Q’Pod wheelchair securement kits supports Strategic Goal 1: Provide high-
quality mobility options that enable people to spend less time traveling. The new Q’Pod wheelchair
securement kits will allow wheelchair patrons to be secured more quickly, improve the reliability of the
securement system, and ensure that our customers are able to arrive at their destinations without
interruption and in accordance with the scheduled service intervals for Metro bus operations.

ALTERNATIVES CONSIDERED

The alternative is to not award the Contract and procure the Q’Pod wheelchair securement kits on
the open market on an as-needed basis.  This approach is not recommended since it does not
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provide a commitment from the supplier to ensure availability and price stability.

NEXT STEPS

Metro’s requirements for the Q’Pod wheelchair securement kits will be fulfilled under the provisions of
the Contract.

ATTACHMENTS

Attachment A - Procurement Summary
Attachment B - DEOD Summary

Prepared By: James D. Pachan, Superintendent of Maintenance, (213) 922-5804

Reviewed by: Debra Avila, Chief, Vendor/Contract Management (213) 922-6383
James T. Gallagher, Chief Operations Officer (213) 922-4424
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 ATTACHMENT A 

PROCUREMENT SUMMARY 

Q’POD ASSEMBLY KITS WITH CURB SIDE SEAT/MA53850000 

 

1. Contract Number:    MA53850000 

2. Recommended Vendor:  Gillig, LLC, 25972 Eden Landing Road, Hayward, Ca  94545 

3. Type of Procurement  (check one):  IFB    RFP   RFP–A&E   
 Non-Competitive    Modification   Task Order 

4. Procurement Dates:   

 A.  Issued: 7-17-18 

 B.  Advertised/Publicized:  7-27-18 

 C. Pre-proposal/Pre-Bid Conference:  7-31-18 

 D. Proposals/Bids Due: 8-31-18 

 E. Pre-Qualification Completed:   

 F. Conflict of Interest Form Submitted to Ethics:  9-13-18 

  G. Protest Period End Date: :   11-23-18 

5. Solicitations Picked 
up/Downloaded: 6 

Bids/Proposals Received: 2 

6. Contract Administrator: 
Juelene Close 

Telephone Number: 
213/922-1066 

7. Project Manager: 
James Pachan 

Telephone Number:  
213/922-5804 

 
A. Procurement Background 

 
This Board Action is to approve Contract No. MA53850000 issued for the procurement 
of Q’Pod Assembly Kits.  Board approval of contract awards are subject to resolution of 
any properly submitted protest. 
 
IFB No. MA53850 was issued in accordance with Metro’s Acquisition Policy and the 
contract type is Indefinite Delivery, Indefinite Quantity (IDIQ). 
 
One amendment was issued during the solicitation phase of this IFB: 
 

 Amendment No. 1, issued on August 16, 2018, provided clarifications to the 
solicitation. 

 
A total of two bids were received on August 31, 2018.   
 

B. Evaluation of Bids 
 
This procurement was conducted in accordance, and complies with Metro’s 
Acquisition Policy for a competitive sealed bid.  The two bids are listed below in 
alphabetical order: 
 

1. Gillig, LLC 
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2. The Aftermarket Parts Company LLC (New Flyer Parts) 
 
The above bidders were determined to be responsive and responsible, and in full 
compliance with the requirements of the IFB. 
 

C. Price Analysis 
 
The recommended bid price from Gillig LLC has been determined to be fair and 
reasonable based upon adequate price competition and selection of the lowest 
responsive and responsible bidder. 
 
  

Low Bidder Name Bid Amount Metro ICE 

Gillig, LLC $4,010,840 $3,384,520 

The Aftermarket parts Company LLC 
(New Flyer Parts) 

$5,857,812  

 
 

D. Background on Recommended Contractor 
 

The recommended firm, Gillig, LLC, is located in Livermore, California and has been 
in business since 1890.  Gillig has provided similar products for other public agencies 
including the Los Angeles International Airport (LAX), Dallas/Fort Worth International 
Airport (DFW), and Long Beach Transit.  Gillig has provided satisfactory services and 
products to Metro on previous purchases. 
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DEOD SUMMARY 
 

Q’POD ASSEMBLY KITS WITH CURB SIDE SEAT/MA53850000 
 
A. Small Business Participation  
 

The Diversity and Economic Opportunity Department (DEOD) established a 2% 
Disadvantaged Business Enterprise (DBE) goal for this solicitation.  Gillig LLC 
exceeded the goal by making a 5.60% DBE commitment.  

 

Small Business 

Goal 

2% DBE Small Business 
Commitment 

5.60% DBE 

 

 DBE Subcontractors Ethnicity % Committed 

1. Say Cargo Express Hispanic American 5.60% 

Total Commitment 5.60% 

 
B. Living/Prevailing Wage and Service Contract Worker Retention Policy 

Applicability 
 
The Living Wage and Service Contract Worker Retention Policy is not applicable to 

this contract/ modification. 

 

C. Prevailing Wage Applicability 
 
Prevailing Wage is not applicable to this project. 

D. Project Labor Agreement/Construction Careers Policy 
 
Project Labor Agreement/Construction Careers Policy is not applicable to this 
Contract. Project Labor Agreement/Construction Careers Policy is applicable only to 
construction contracts that have a construction contract value in excess of $2.5 
million.   
 

ATTACHMENT B 
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